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MIDLANDS HIGHWAY ALLIANCE


MEDIUM SCHEMES FRAMEWORK 1

PART 1:  CONTRACT - COLLABORATION AGREEMENT
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MIDLANDS HIGHWAY ALLIANCE 

MEDIUM SCHEMES FRAMEWORK 4

ANNEX B REQUEST FOR PLACEMENT OF A WORKS ORDER                                                                  
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Procuring Authority …………

Name of Package Order……

MHA reference………………
Preferred contractor?
Please circle from the appropriate list below

	Balfour Beatty 

	Eurovia

	Galliford Try 

	John Sisk 


Selection method used   …………………………………………….
The proposed Works Order will/will not include the secondary option X22.

Signed   
	. . . . . . . . . . . . . . . . . . .

	Project Manager

	Date


_____________________________________________________________________

I confirm that I have the approval of the Framework Board for your authority to work with your chosen framework contractor to deliver this project using the provisions of the MSF3.
Signed:
	………………………………..
	

	MHA Framework Manager
	

	Date
	


_____________________________________________________________________

Please provide the following information
	Project Information
	Details to be provided by commissioning authority
	Framework Risk Rating *

	What is the proposed start date for Works Order?
	
	
	
	

	What is the proposed completion date for the Works Order?
	
	
	
	

	Have there been any changes to the Senior Responsible Officer or Project Manager? (Since Annex A)
	
	
	
	

	NEC Project Manager

Previous experience of MSF?
	
	
	
	

	Please confirm the project representative at MSF4 Framework Community Board
	
	
	
	

	What steps have been taken so far with your contractor to develop a single project team? 
	
	
	
	

	What form of contract is proposed?

Please provide a copy of Contract Data.
	
	
	
	

	When using ECC option C have there been changes to the secondary options? 

For what reason have the changes been made?
	
	
	
	

	When using ECC option C how many Z clause have been added to the contract? Please briefly explain the reasons for the additions.
	
	
	
	

	What is total budget for the project?
	
	
	
	

	What is the current estimated value of the construction works?
	
	
	
	


· Framework Risk Rating to be completed by the Framework Manager. To ensure the appropriate use of the Framework, to maximise the potential for delivery of the commission authority outcomes and to maintain best practice in the operation of MSF4 

Works Order Supporting Data
11.2.1.1  Description of Scheme

 (Outline the major elements, Site Information, Scope of the Works and any significant constraints)
Scheme Value

Option X22 not used
The works estimate is








£ 
Option X22 included Quotation Process completed
Initial forecast of the total Project Cost 





£

Contractors forecast of the Defined Cost of the work to be done in Stage 1 
£

The Clients total budget is 







£

	item
	Description
	amount

	
	Please provide detailed breakdown of the client’s budget.
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


Programme
	Milestone
	Target Date           

	Completion of Design 
	
	

	Target Price Agreed
	
	

	Start of Works
	
	

	Completion Date
	
	


11.2.1.1.1    Location Plan

    See attached plan
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