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MIDLANDS HIGHWAY ALLIANCE


MEDIUM SCHEMES FRAMEWORK 1

PART 1:  CONTRACT - COLLABORATION AGREEMENT
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MIDLANDS HIGHWAY ALLIANCE


MEDIUM SCHEMES FRAMEWORK 3
ANNEX B REQUEST FOR PLACEMENT OF A WORKS ORDER
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	MHA Authority
	

	Project Manager
	

	Scheme Title
	

	MSF3 Works Order Ref. No.
	


Preferred contractor?
Please circle from the appropriate list below

	

	Balfour Beatty 

	

	Eurovia

	Galliford Try 

	Morgan Sindall 


Selection method used   …………………………………………….
The proposed Works Order will/will not include the secondary option X22.
Signed   
	. . . . . . . . . . . . . . . . . . .

	Project Manager

	Date


_____________________________________________________________________

I confirm that I have the approval of the Framework Board for your authority to work with your chosen framework contractor to deliver this project using the provisions of the MSF3.

Signed:
	………………………………..
	

	MHA Framework Manager
	

	Date
	


_____________________________________________________________________

Works Order Supporting Data

· 
· 
	
	

	
	

	
	

	
	

	
	


11.2.1.1  Description of Scheme

 (Outline the major elements, Site Information, Scope of the Works and any significant constraints)
Scheme Value
Option X22 not used
The works estimate is








£ 
Option X22 included Quotation Process completed
Initial forecast of the total Project Cost 





£
Contractors forecast of the Defined Cost of the work to be done in Stage 1 
£
The Clients total budget is 







£
	item
	Description
	amount

	
	Works estimate
	

	
	Design fee’s
	

	
	Other do we suggest headings as a prompt? 
	

	
	
	

	
	
	

	
	
	

	
	
	




	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	


 
Programme
	Milestone
	Target Date           

	
	
	

	Completion of Design 
	
	

	Target Price Agreed
	
	

	Start of Works
	
	

	
	
	

	Completion Date
	
	


11.2.1.1.1    Location Plan

    See attached plan
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